

TIMELINE
RFA #11-014

Prospective applicants shall adhere to the RFA timelines as identified below. It is the applicants' responsibility to regularly check the department's website, as provided in the timeline below, for updates.

SCHEDULE	DUE DATE	LOCATION
Request for Applications Released and Advertised	November 4, 2011	Posted electronically via: http://www.doh.state.fl.us/Admin/General_Services/Purchasing/grants_funding.htm
Submission of Written Questions (Questions may be faxed or e-mailed)	November 8, 2011 Prior to 5:00 pm, E.S.T.	Submit to: Hillsborough County Health Department Walter W. Niles, Program Manager PO Box 5135 Tampa, FL 33675-5135 Fax: (813) 272-7238 E-mail: walter_niles@doh.state.fl.us
Responses to Questions Posted	November 9, 2011	Posted electronically via: http://www.doh.state.fl.us/Admin/General_Services/Purchasing/grants_funding.htm
Sealed Project Applications Due to Department and Opened (No Faxed or E-mailed Copies of Applications Accepted)	PRIOR to 2:30 p.m. E.T. January 31, 2012	For U.S. Mail: Hillsborough County Health Department Lori Matthews 1105 E. Kennedy Blvd., Room 316 Tampa, FL 33602
Anticipated Evaluation of Applications	February 2, 2012	Review and Evaluation of Project Applications Begins
Anticipated Deliberations Begin	February 2, 2012	Deliberations and budget revisions, if necessary, prior to project awards.
Anticipated Posting of Grant Opportunity Award	February 6, 2012	Posted electronically via: http://www.doh.state.fl.us/Admin/General_Services/Purchasing/grants_funding.htm