
 

 

Question 1 - The due date on the first page says Feb 25 but on page 3 it says March 4? 

Answer:  The Application deadline of February 25, 2014 is an error.  The application is due 
March 4, 2014 at 2:00p.m.   

Question 2 -  on page 14 it talks about the “plan for developing…” the needs assessment, 
service delivery plan, comprehensive resource inventory, etc. In other parts of the document I 
thought it sounded like those components should be complete. So, do they need those things 
complete for the RFA or do they just need to have plans for how they will complete them? 

Answer:  The complete needs assessment, service delivery plan, comprehensive resource 
inventory, etc. will be the deliverables in the contract resulting from this RFA.  It is expected that 
it will take an entire contract year to thoroughly complete these deliverables, which will involve 
data analysis of health indicators for the targeted population, goals that are set to address the 
needs of pregnant women and infants, an understanding of community resources and service 
gaps in Seminole County.  In the RFA, we are asking for applicants to tell us about their plan for 
accomplishing these tasks, for example, the how, when, where and by whom.  Please read the 
evaluation criteria to guide you in writing your response. 

 

 

 


